STATEMENT OF WORK FOR EXPERT ASSISTANCE

Requesting Professional: Todd S. Tisdale, Lead Engineer, Lake Okeechobee

Division, Watershed Management Department

Project Name: Examining methodologies that assess land use change

Date:

impacts in the Lake Okeechobee watershed

March 20, 2002

Areas of Expertise Requested

Surface water hydrology, water quality (nonpoint source pollution) modeling, agricultural
BMPs for nutrient management

I ntroduction/Background

In the year 2000, the Florida State legislature made the following declarations while
enacting the L ake Okeechobee Protection Program (373.4595, Florida Statutes):

(1)

2)

®3)

(4)

“ ... Lake Okeechobee is one of the most important water resources of the state,
providing many functions benefiting the public interest, including agricultural,
public, and environmental water supply; flood control; fishing; navigation and
recreation; and habitat to endangered and threatened species and other flora and
fauna.”

“ ... it is imperative for the state, loca governments, and agricultural and
environmental communities to commit to restoring and protecting Lake
Okeechaobee . . .”

“ ... phosphorus loads from the Lake Okeechobee watershed have contributed to
excessive phosphorus levels in Lake Okeechobee and downstream receiving
waters . . . and that areduction in levels of phosphorus will benefit the ecology of
these systems.”

“It is the intent of the Legislature to achieve and maintain compliance with water
quality standards in Lake Okeechobee . . . through a . . . protection program to
reduce . . . phosphorus loads to Lake Okeechobee . . . This program shall be
watershed-based, shall provide for consideration of all potential phosphorus
sources, and shall include . . . refinement of existing regulations. . .”

Boundaries for the Lake Okeechobee watershed, as defined by the Lake Okeechobee
Protection Program, are given in SFWMD (1997).

As a consequence, the Lake Okeechobee Protection Program requires of the South
Florida Water Management District (District): “Prior to authorizing a discharge into
works of the district, the district shall require responsible parties to demonstrate that



proposed changes in land use will not result in increased phosphorus loading over that of
existing land uses.”

In support of this requirement, the District proposes to identify an existing methodology
that can determine if arequested land use change in the Lake Okeechobee watershed will
(or will not) increase the phosphorus load relative to an existing land use. This
methodology will be applicable to land parcels of several thousand acres or less, provide
reliable results; and not require an extensive data collection effort (e.g. observing stream
discharges or collecting and analyzing water samples for phosphorus concentrations).
Furthermore, the methodology should be straightforward and easy to use, and
methodology results generated by one party should be reproducible by a second, when
provided with correct input data.

The goal of this expert assistance project is to identify the best methodology available for
assessing land use change impacts on phosphorus loading. Although the District will
provide the expert with candidate methodologies, the expert may also examine additional
methodologies as deemed appropriate. In selecting a methodology, the expert should
assume that the selected methodology will be used by an engineer/scientist acting as a
consultant for any party who may wish to demonstrate that a proposed land use change
will not increase phosphorus loads leaving a land parcel. Further, the consultant will
submit all work to the District for review by regulatory staff.

Scope of Work —Duties and Tasks of the Expert

To meet the goal of this project, the expert will review candidate methodologies in two
phases. First, all methodologies selected for review will be screened at a low level of
detail, to determine which are most suitable for assessing land use change impacts on
phosphorus loads. The top two to four methodologies from this screening will be
examined in greater detail, to select the one most suitable for the Lake Okeechobee
Protection Program.

Prior to methodology examination, the expert will develop a set of categories and a
scoring system for assessing methodology performance at both the screening level and
high level of detail. Possible categories for either evaluation may include: (1) availability
of methodology to potential users; (2) data availability; (3) ease of application; (4)
soundness of underlying theory; (5) reliability; and (6) ease with which District staff can
review methodology application. Based on District input, the expert then will identify
methodologies for review. Once a list of methodologies is assembled, the expert will
conduct the preliminary screening. After District staff review this screening, the expert
will conduct the final, high level-of-detail examination. Following comment by District
staff on the detailed examination, the expert will recommend one methodology for
adoption by the District, and develop a plan for the implementation and use of that
methodol ogy.



Description of Expert Assistance by Task
Task 1. Receive and review District materials
Relevant project materials will be provided to the expert. The expert will acknowledge

receiving these materials to the District project manager by email (ttisdale@sfwmd.gov),
within one day of their receipt. Materialsinclude:

(1) general description of phosphorus problem in the Lake Okeechobee watershed (Haan,
1995);

(2) documentation for the CREAMSWT field-scale nonpoint source pollution model
(Heatwole 1986, Heatwole et al. 1987);

(3) documentation for the FHANTM field-scale nonpoint source pollution model
(Tremwel 1992, Tremwel and Campbell 1992);

(4) documentation for the FHANTM-2 field-scale nonpoint source pollution model
(Fraisse and Campbell 1996, Fraisse and Campbell 1997);

(5) documentation for the EAAMOD-OKEE field-scale nonpoint source pollution model
(Soil and Water Engineering Technology, Inc. 1996, Botcher et a. 1998);

(6) comparisons of CREAMS-WT, FHANTM, FHANTM-2, and EAAMOD-OKEE
(Haan, 1993, Zhang et al. 1995, Zhang and Gornak 1999);

(7) Documentation for the Florida Phosphorus Index (USDA State Technical Committee
2000)

The expert will review these materials and submit any relevant questions to the District
project manager by email, within five days of receiving the materials. If the expert has no
guestions, he will state in his email to the District project manager that he has completed
the review of District materials and has no questions at this time. The District project
manager will respond to any questions by email, within two days of receiving them. If the
expert submits his questions as an attachment to the email, the questions should be
written using MS Word. Although the expert may have no questions pertaining to District
materials upon completion of his initial review, he is free to ask any relevant questions,
asthey arise, throughout the project’s duration.

Deliverables: (1) Acknowledge receipt of materials by email. (2) Acknowledge that
review of materialsis complete and submit any relevant questions.

DueDates. Deliverable (1) is due within one day of receiving of project materias.
Deliverable (2) is due within five days of receiving project materials.

Task 2. Develop scoring categories and scoring systems

The expert will recommend: (1) a set of categories and scoring system for the preliminary
screening of candidate methodologies and (2) a set of categories and scoring system for
the detailed examination of candidate methodologies. Proposed categories and scoring
systems will be sent to the District project manager in a memorandum via email. The
memorandum will be written using MS Word and due fourteen days (two weeks) after



execution of the purchase order. A brief rational for the selection of each category and
scoring system will be included in the memorandum. Upon review by District staff, the
District project manager (or designee) and the expert will discuss the report’s
recommendations, and arrive at a mutually acceptable set of categories and scoring
system for each review. The District project manager (or designee) will contact the expert
on the telephone, and the discussion will take place no later than two days after receipt of
the expert’s report. The District project manager (or designee) will provide the expert,
through email, with a brief summary of important decisions made during the telephone
discussion, within one day of the discussion. If needed, the expert will email a short
follow-up memorandum to the District project manager, within two days of the telephone
discussion. This memorandum will identify the final set of categories and scoring system
for the two methodology reviews.

Deliverables: (1) Memorandum presenting proposed categories and scoring systems for
preliminary screening and detailed examination. (2) Follow-up
memorandum presenting final categories and scoring systems for detailed
screening and detailed examination, if needed.

DueDates. Deliverable (1) is due fourteen days (two weeks) after execution of
purchase order. If needed, deliverable (2) is due within two days of
telephone discussion.

Task 3. Identify methodologies for review

The expert will propose a set of methodologies to review. These methodologies should
include, but are not limited to, the following: (1) the CREAMS-WT field scale nonpoint
source pollution model; (2) the FHANTM field-scale nonpoint source pollution model;
(3) the FHANTM-2 field-scale nonpoint source pollution model; (4) the EAAMOD-
OKEE field-scale nonpoint source pollution model; and (5) the Florida Phosphorus
Index. Documentation for these methodologies will be forwarded to the expert under
Task 1 of this project. Recommended methodologies will be submitted to the District
project manager in a short memorandum through email. The memorandum will be
written using MS Word and due 28 days (four weeks) after execution of the purchase
order. Reasons for recommending methodol ogies in addition to those listed above will be
included in the memorandum. Also included will be documentation for the additional
methodologies. This documentation can be in either hard copy (sent separately from the
memorandum) or electronic (accompanying the memorandum) form. If in electronic
form, the District project manager must be able to easily convert the documentation to
hard-copy form. If additional methodologies are not recommended, the expert should
briefly explain why. The District project manager (or designee) will contact the expert on
the telephone within two days of receiving the memorandum to resolve any concerns
expressed by District staff over methodologies listed in the memorandum, or tell the
expert that District staff concur with all recommendations. The District project manager
(or designee) will provide the expert, through email, with a brief summary of important
decisions made during the telephone discussion, within one day of the discussion. If any



changes are made to the list as a result of the telephone call, the expert will submit a
revised memorandum via email within two days of the telephone conversation.

Deliverables: (1) Memorandum presenting list of methodologies to be reviewed. (2)
Memorandum presenting revised list of methodologies to be reviewed, if
needed.

DueDates. Deliverable (1) is due 28 days (four weeks) after execution of purchase
order. If needed, deliverable (2) is due within two days of telephone
discussion.

Task 4. Preliminary screening of methodologies

The expert will conduct the preliminary screening of candidate methodologies identified
under Task 3, using the categories and scoring system developed under Task 2. The
screening will select between two and four methodologies for the detailed examination in
Task 5. Upon completion, the expert will submit the screening results in a memorandum,
written using MS Word, to the District project manager through email. The memorandum
is due 56 days (eight weeks) after execution of the purchase order. The memorandum will
provide reasons for (1) scores awarded in each category for all methodologies and (2) the
acceptance or rejection of a methodology to the detailed examination. The District project
manager (or designee) will contact the expert on the telephone within two days of
receiving the memorandum to resolve any concerns expressed by District staff about the
screening, or tell the expert that District staff concur with the screening results. The
District project manager (or designee) will provide the expert, through email, with a brief
summary of important decisions made during the telephone discussion, within one day of
the discussion. If concerns need to be resolved, the expert will submit a revised
memorandum via email within four days of the telephone conversation.

Deliverables: (1) Memorandum presenting results of preliminary screening. (2)
Memorandum presenting revised results of preliminary screening, if
needed.

DueDates. Deliverable (1) is due 56 days (eight weeks) after execution of purchase
order. If needed, deliverable (2) is due within four days of the telephone
discussion.

Task 5. Detailed examination of methodologies

The expert will conduct the detailed examination of methodologies selected from Task 4,
using the categories and scoring system developed under Task 2. This examination will
select the methodology best suited to assessing the effects of land use changes on
phosphorus loads leaving a land use parcel in the Lake Okeechobee watershed. Upon
completion, the expert will submit examination results in a memorandum, written using
MS Word, to the District project manager through email. The memorandum is due 98
days (14 weeks) after execution of the purchase order. The memorandum will provide



reasons for (1) scores awarded in each category for all methodologies and (2) the
acceptance or rejection of each methodology. The District project manager (or designee)
will contact the expert on the telephone within two days of receiving the memorandum to
resolve any concerns expressed by District staff about the final selection, or tell the
expert that District staff concur with examination results. The District project manager
(or designee) will provide the expert, through email, with a brief summary of important
decisions made during the telephone discussion, within one day of the discussion. If
concerns need to be resolved, the expert will submit a revised memorandum via email
within four days of the telephone conversation on the mutually agreeable methodology
prioritization.

Deliverable: (1) Memorandum presenting results of detailed examination. (2)
Memorandum presenting revised results of detailed examination, if needed.

DueDates. Deliverable (1) is due 98 days (14 weeks) after execution of purchase
order. If needed, deliverable (2) is due within four days of the telephone discussion.

Task 6. Develop plan for methodol ogy implementation and use

The expert will develop a plan for implementing and using the methodology selected in
Task 5. Implementation planning includes tasks required of the District to get the
methodology in a usable state (e.g. methodology testing, developing data sets, approvals
by state or federal agencies). Use planning includes identifying responsibilities of the
District and parties applying for land use changes. The plan will be submitted in a
memorandum, written using MS Word, to the District project manager through email.
The plan is due 105 days (15 weeks) after execution of the purchase order. The District
project manager (or designee) will contact the expert on the telephone within two days of
receiving the memorandum to resolve any concerns expressed by District staff about the
plan, or tell the expert that District staff concur with the plan. The District project
manager (or designee) will provide the expert, through email, with a brief summary of
important decisions made during the telephone discussion, within one day of the
discussion. If concerns need to be resolved, the expert will submit a revised plan via
email within four days of the telephone conversation.

Deliverables: (1) Memorandum presenting a plan for implementation and use of the
methodology. (2) Memorandum presenting the revised plan, if needed.

DueDates. Deliverable (1) is due 105 days (15 weeks) after execution of purchase
order. If needed, deliverable (2) is due within four days of the telephone
discussion.



Responsibilities of Requesting Division

The District project manager, Todd Tisdale, will deliver supporting materials to the
expert. Mr. Tisdale, or a designee, also will be available to answer questions the expert
may have, and will schedule and make all telephone calls specified in the task
descriptions.

Evaluation Criteriafor Acceptance of Deliverables

Task 1 — The expert acknowledges through email that all supporting materials were
received within one day of delivery. The expert acknowledges through email that all
material have been reviewed and submits any relevant questions, based on that review,
within five days of delivery.

Task 2 — Rationale for selecting each scoring criterion must be clearly stated by the
expert in his memorandum. Application of the scoring system to each criterion should be
straightforward, intuitive, and subject to as little interpretation as possible. Scoring
criteria should reflect previously stated District needs for an evaluation methodology (e.g.
ease of use, replication of results).

Task 3 — Reasons for the inclusion of additional methodologies in the review should be
clearly stated, comprehensive, and robust. The expert should provide relevant
documentation for additional methodologies. Reasons for not including additional
methodol ogies should be clearly stated, comprehensive, and robust.

Task 4 — Reasons for the selection or rgjection of a methodology by the preliminary
screening should be clearly stated and consistently applied to al methodologies. Reasons
also should clearly demonstrate how selected methodol ogies best meet scoring criteria.

Task 5 — Reasons for the selection or regjection of a methodology by the detailed
examination should be clearly stated and consistently applied to all methodologies.
Reasons also should clearly demonstrate how the selected methodology best meets
scoring criteria

Task 6 — The plan should clearly describe reasonable and practical steps the District can
take to implement and use the selected methodology. Reasonable steps are defined as
tasks for which the District has sufficient resources to accomplish. Practical steps are
defined as tasks that enable the District to efficiently (from a resource perspective)
implement and use a methodology to assess the effects of land use changes on
phosphorus loads leaving a land parcel in the Lake Okeechobee watershed. Practical
steps also should enable other interested parties (e.g. applicants for land use changes
and/or their consultants) to effectively use a methodology.



Summary of Time Line and Responsibilities

Task/Deliverable, Action Responsible Party | Due Date
Execute purchase order District, EMA*
Staff

Task 1: Deliver District materials to District, PM? Within one day of purchase

expert order execution

Task 1, deliverable 1: Acknowledge Expert Within one day of

receipt of District materials receiving District materials

Task 1, Deliverable 2: Acknowledge Expert Within five days of

review of District materialsis complete receiving District materials

and submit any relevant questions

Task 1: Answer any relevant questions District, PM? Within two days of

posed by expert receiving guestions

Task 2, Deliverable 1. Memorandum Expert 14 days (two weeks) after

containing categories and scoring system execution of purchase

for preliminary methodology screening order

and detailed methodology examination

Task 2: Follow-up telephone call District, PM? Within two days of
receiving task deliverable 1

Task 2: Email summary of telephonecall | District, PM? Within one day of
telephone call

Task 2, Deliverable 2 (if needed): follow- | Expert Within two days of

up memorandum to Task 2 deliverable 1 telephone call

Task 3, Deliverable 1: Memorandum Expert 28 days (four weeks) after

containing list of methodologies to be execution of purchase

reviewed order

Task 3: Follow-up telephone call District, PM? Within two days of
receiving task deliverable 1

Task 3: Email summary of telephonecall | District, PM? Within one day of
telephone call

Task 3, Deliverable 2 (if needed): Expert Within two days of

Revision of Task 3 deliverable 1 telephone call

Task 4, Deliverable 1: Memorandum Expert 56 days (eight weeks) after

reporting results from preliminary execution of purchase

screening of methodol ogies order

Task 4: Follow-up telephone call District, PM? Within two days of
receiving task deliverable 1

Task 4: Email summary of telephonecall | District, PM? Within one day of
telephone call

Task 4, Deliverable 2 (if needed): Expert Within four days of

Revision of Task 4 deliverable 1 telephone call

Task 5, Deliverable 1: Memorandum Expert 98 days (14 weeks) after

reporting results of detailed examination

execution of purchase
order




Task/Deliver able, Action

Responsible Party

Due Date

Task 5: Follow-up telephone call District, PM? Within two days of
receiving task deliverable 1

Task 5: Email summary of telephonecall | District, PM? Within one day of
telephone call

Task 5, Deliverable 2 (if needed): Expert Within four days of

Revision of Task 5 deliverable 1 telephone call

Task 6, Deliverable 1: Memorandum Expert 105 days (15 weeks) after

presenting plan for selected methodol ogy execution of purchase

implementation and use order

Task 6: Follow-up telephone call District, PM? Within two days of
receiving task deliverable 1

Task 6: Email summary of telephonecall | District, PM? Within one day of
telephone call

Task 6, Deliverable 2 (if needed): Expert Within four days of

Revision of Task 6 deliverable 1 telephone call

"Environmental Monitoring & Assessment Division

“Project Manager or designee
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